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SCHEDULE 4 
 

CONTRACTOR’S MANAGEMENT SYSTEMS AND 
PLANS 

 
 
1. GENERAL 
 
1.1 Capitalized Terms 
 
Capitalized terms used in this Schedule that are the same as the capitalized terms used in 
the Agreement to Design, Build, Finance and Operate Northeast Stoney Trail, Calgary 
(the “DBFO Agreement”) between Her Majesty the Queen in right of Alberta and the 
Contractor, as defined therein, or Schedule 18 (Technical Requirements) to the DBFO 
Agreement, have the definitions as set out in the DBFO Agreement or Schedule 18, as 
applicable. The following capitalized terms used in this Schedule have the following 
meanings:  
 
[NOTE TO DRAFT:  PROPONENTS TO USE CAPITALIZED TERMS IN 
APPENDICES THAT HAVE THE SAME MEANING AS THE DBFO 
AGREEMENT] 
 
 
1.2 DBFO Agreement Reference 
 
This Schedule is referenced in Sections 1.1, 1.3 and 5.12 of the DBFO Agreement.  
 
 
2. QUALITY MANAGEMENT SYSTEM; 
 
The Quality Management System as described in Schedule 18 (Technical Requirements) 
is specified in Appendix 1, as attached and forming part of this Schedule, and shall be 
amended or supplemented by the Contractor as required in accordance with Schedule 18 
and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification 
Process and Review Procedure). 
 
 
3. ENVIRONMENTAL MANAGEMENT SYSTEM; 
 
The Environmental Management System as described in Schedule 18 (Technical 
Requirements) is specified in Appendix 2, as attached and forming part of this Schedule, 
and shall be amended or supplemented by the Contractor as required in accordance with 
Schedule 18 and in accordance with the procedure set out in Schedule 5 (Design and Plan 
Certification Process and Review Procedure). 
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4. TRAFFIC MANAGEMENT PLAN; 
 
The Traffic Management Plan as described in Schedule 18 (Technical Requirements) is 
specified in Appendix 3, as attached and forming part of this Schedule, and shall be 
amended or supplemented by the Contractor as required in accordance with Schedule 18 
and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification 
Process and Review Procedure). 
 
 
5. SAFETY PLAN; 
 
The Safety Plan as described in Schedule 18 (Technical Requirements) is specified in 
Appendix 4, as attached and forming part of this Schedule, and shall be amended or 
supplemented by the Contractor as required in accordance with Schedule 18 and in 
accordance with the procedure set out in Schedule 5 (Design and Plan Certification 
Process and Review Procedure). 
 
 
6. SAFETY AUDIT PLAN; 
 
The Safety Audit Plan as described in Schedule 18 (Technical Requirements) is specified 
in Appendix 5, as attached and forming part of this Schedule, and shall be amended or 
supplemented by the Contractor as required in accordance with Schedule 18 and in 
accordance with the procedure set out in Schedule 5 (Design and Plan Certification 
Process and Review Procedure). 
 
 
7. PUBLIC COMMUNICATIONS STRATEGIES; 
 
The Public Communications Strategies as described in Schedule 18 (Technical 
Requirements) is specified in Appendix 6, as attached and forming part of this Schedule, 
and shall be amended or supplemented by the Contractor as required in accordance with 
Schedule 18 and in accordance with the procedure set out in Schedule 5 (Design and Plan 
Certification Process and Review Procedure). 
 
 
8. CONSTRUCTION MANAGEMENT PLAN; 
 
The Construction Management Plan as described in Schedule 18 (Technical 
Requirements) is specified in Appendix 7, as attached and forming part of this Schedule, 
and shall be amended or supplemented by the Contractor as required in accordance with 
Schedule 18 and in accordance with the procedure set out in Schedule 5 (Design and Plan 
Certification Process and Review Procedure). 
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9. OPERATION AND MAINTENANCE PLAN; 
 
The Operation and Maintenance Plan as described in Schedule 18 (Technical 
Requirements) is specified in Appendix 8, as attached and forming part of this Schedule, 
and shall be amended or supplemented by the Contractor as required in accordance with 
Schedule 18 and in accordance with the procedure set out in Schedule 5 (Design and Plan 
Certification Process and Review Procedure). 
 
 
10. INFRASTRUCTURE WHOLELIFE MANAGEMENT PLAN. 
 
The Infrastructure Wholelife Management Plan as described in Schedule 18 (Technical 
Requirements) is specified in Appendix 9, as attached and forming part of this Schedule, 
and shall be amended or supplemented by the Contractor as required in accordance with 
Schedule 18 and in accordance with the procedure set out in Schedule 5 (Design and Plan 
Certification Process and Review Procedure). 
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APPENDIX 1 

(Quality Management System) 
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APPENDIX 2 

(Environmental Management System) 
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APPENDIX 3 

(Traffic Management Plan) 
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APPENDIX 4 

(Safety Plan) 
 

 
 



SCHEDULE 4 – DBFO AGREEMENT 
DRAFT:   SEPTEMBER 29, 2006 

 

 

 

APPENDIX 5 

(Safety Audit Plan) 
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APPENDIX 6 

(Public Communications Strategies) 
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APPENDIX 7 

(Construction Management Plan) 
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APPENDIX 8 

(Operation and Maintenance Plan) 
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APPENDIX 9 

(Infrastructure Wholelife Management Plan) 
 


