

SCHEDULE 4

CONTRACTOR'S MANAGEMENT SYSTEMS AND PLANS

1. GENERAL

1.1 Capitalized Terms

Capitalized terms used in this Schedule that are the same as the capitalized terms used in the Agreement to Design, Build, Finance and Operate Northwest Anthony Henday Drive, Edmonton (the "DBFO Agreement") between Her Majesty the Queen in right of Alberta and the Contractor, as defined therein, or Schedule 18 (Technical Requirements) to the DBFO Agreement, have the definitions as set out in the DBFO Agreement or Schedule 18, as applicable.

1.2 DBFO Agreement Reference

This Schedule is referenced in Sections 1.1, 1.3 and 5.12 of the DBFO Agreement.

2. QUALITY MANAGEMENT SYSTEM;

The Quality Management System as described in Schedule 18 (Technical Requirements) is specified in Appendix 1, as attached and forming part of this Schedule, and shall be amended or supplemented by the Contractor as required in accordance with Schedule 18 and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification Process and Review Procedure).

3. ENVIRONMENTAL MANAGEMENT SYSTEM;

The Environmental Management System as described in Schedule 18 (Technical Requirements) is specified in Appendix 2, as attached and forming part of this Schedule, and shall be amended or supplemented by the Contractor as required in accordance with Schedule 18 and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification Process and Review Procedure).

4. TRAFFIC MANAGEMENT PLAN;

The Traffic Management Plan as described in Schedule 18 (Technical Requirements) is specified in Appendix 3, as attached and forming part of this Schedule, and shall be amended or supplemented by the Contractor as required in accordance with Schedule 18

**SCHEDULE 4 – DBFO AGREEMENT
JULY 29, 2008**

and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification Process and Review Procedure).

5. SAFETY PLAN;

The Safety Plan as described in Schedule 18 (Technical Requirements) is specified in Appendix 4, as attached and forming part of this Schedule, and shall be amended or supplemented by the Contractor as required in accordance with Schedule 18 and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification Process and Review Procedure).

6. SAFETY AUDIT PLAN;

The Safety Audit Plan as described in Schedule 18 (Technical Requirements) is specified in Appendix 5, as attached and forming part of this Schedule, and shall be amended or supplemented by the Contractor as required in accordance with Schedule 18 and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification Process and Review Procedure).

7. PUBLIC COMMUNICATIONS STRATEGIES;

The Public Communications Strategies as described in Schedule 18 (Technical Requirements) is specified in Appendix 6, as attached and forming part of this Schedule, and shall be amended or supplemented by the Contractor as required in accordance with Schedule 18 and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification Process and Review Procedure).

8. CONSTRUCTION MANAGEMENT PLAN;

The Construction Management Plan as described in Schedule 18 (Technical Requirements) is specified in Appendix 7, as attached and forming part of this Schedule, and shall be amended or supplemented by the Contractor as required in accordance with Schedule 18 and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification Process and Review Procedure).

9. OPERATION AND MAINTENANCE PLAN;

The Operation and Maintenance Plan as described in Schedule 18 (Technical Requirements) is specified in Appendix 8, as attached and forming part of this Schedule, and shall be amended or supplemented by the Contractor as required in accordance with

**SCHEDULE 4 – DBFO AGREEMENT
JULY 29, 2008**

Schedule 18 and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification Process and Review Procedure).

10. INFRASTRUCTURE WHOLELIFE MANAGEMENT PLAN.

The Infrastructure Wholelife Management Plan as described in Schedule 18 (Technical Requirements) is specified in Appendix 9, as attached and forming part of this Schedule, and shall be amended or supplemented by the Contractor as required in accordance with Schedule 18 and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification Process and Review Procedure).

**SCHEDULE 4 – DBFO AGREEMENT
JULY 29, 2008**

APPENDIX 1

(Quality Management System)

**SCHEDULE 4 – DBFO AGREEMENT
JULY 29, 2008**

APPENDIX 2

(Environmental Management System)

**SCHEDULE 4 – DBFO AGREEMENT
JULY 29, 2008**

APPENDIX 3

(Traffic Management Plan)

**SCHEDULE 4 – DBFO AGREEMENT
JULY 29, 2008**

APPENDIX 4

(Safety Plan)

**SCHEDULE 4 – DBFO AGREEMENT
JULY 29, 2008**

APPENDIX 5

(Safety Audit Plan)

**SCHEDULE 4 – DBFO AGREEMENT
JULY 29, 2008**

APPENDIX 6

(Public Communications Strategies)

**SCHEDULE 4 – DBFO AGREEMENT
JULY 29, 2008**

APPENDIX 7

(Construction Management Plan)

**SCHEDULE 4 – DBFO AGREEMENT
JULY 29, 2008**

APPENDIX 8

(Operation and Maintenance Plan)

**SCHEDULE 4 – DBFO AGREEMENT
JULY 29, 2008**

APPENDIX 9

(Infrastructure Wholelife Management Plan)