

## SCHEDULE 17

### SUBCONTRACTORS

#### 1. GENERAL

##### 1.1 Capitalized Terms

Capitalized terms used in this Schedule have the definitions as set out in the Agreement to Design, Build, Finance and Operate Southeast Stoney Trail, Calgary (the “**DBFO Agreement**”) between Her Majesty the Queen in right of Alberta and the Contractor, as defined therein, unless expressed otherwise.

##### 1.2 Agreement Reference

This Schedule is referenced in sections 1.3, 13.2(g)(iv), 16.3, and 22.2 of the DBFO Agreement.

#### 2. CONTRACTOR’S SUBCONTRACTORS

The Contractor's subcontractors consist of the following entities:

- (a) responsible for carrying out the Project:

A joint venture between SNC-Lavalin Constructors (Pacific) Inc. and Acciona Infrastructures Canada Inc.;

- (b) responsible for carrying out the O&M:

Chinook Highway Operations Inc.