SCHEDULE 12 -DBFO AGREEMENT
EXECUTION VERSION

SCHEDULE 12

LANDS

1. GENERAL

1.1 Capitalized Terms

Capitalized terms used in this Schedule have the definitions as set out in the Agreement
to Design, Build, Finance and Operate Southeast Stoney Trail, Calgary (the “DBFO
Agreement”) between Her Mgjesty the Queen in right of Alberta and the Contractor, as
defined therein, unless expressed otherwise.

1.2  DBFO Agreement Reference

This Schedule is referenced in sections 1.1, 1.3, 4.1, 4.5, 13.2(b), 15.1(d) and 15.1(g) of
the DBFO Agreement.

2. TUC

The TUC is as shown on the attached Schedule 12 Drawings.

Thefollowing land is part of the TUC but is not owned by the Province (the “Privately-
Owned TUC Land”):

SHORT LEGAL TITLE NUMBER
Plan 4506AH; Blocks A and B 901 190 657

Plan 320AH; Block A 871221 573

Plan RY11; RLY; 23 166M91

As set out in sections 4.5 and 4.6 of the DBFO Agreement, the Contractor shall not have
the use of the Privately-Owned TUC Land unless the Contractor obtains both the
permission from the applicable landowner and the corresponding Ministerial Consent.

3. ROAD RIGHT OF WAY

The Road Right of Way is as shown on the attached Schedule 12 Drawings.
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4. LANDS

SCHEDULE 12 -DBFO AGREEMENT

EXECUTION VERSION

The Lands are as shown on the attached Schedule 12 Drawings and are entirely formed
by lands which come from al or a portion of, or are near, the lands with the following
South Alberta Land Registration District Title Numbers (for greater clarity, some of the
Title Numbers below relate to lands within the TUC but outside the Lands) (also for
greater clarity, the Lands do not include Railway Plans RY 11 and RLY 23 nor Plan

4506AH, Blocks A and B):

SHORT LEGAL

TITLE NUMBER

Plan 8511085, Block OT 921 077 865+1
Plan 8911124, Block OT (TUC ROW) 001 239 044
Plan 8911124, Block RW, Lot 24 081 184 137 +18
081 184 137 +19
081 184 137 +20
081 184 137 +21
081 184 757
Plan 8710628 — portion of Block 1 901 206 813 +1
Plan 8110318 — portion of Block C 901 206 849 +1
Plan 8511085, Block OT — portion 921 077 744
Plan 5152JK — portion of Block C 921 140 320
Plan 5152JK — portion of Block D 031164 921 +1
Plan 2340AH, Block X 921 282 816
NW 12-24-29-4 941 132 389
Plan 8910661, Block OT (TUC ROW) 031 278 311
Plan 4506AH — portion of Block Y 901 207 470
901 207 594
921 080 629
SW 1-24-29-4 921 080 571
Plan 8411162, Block 1 921 078 494
Plan 4506AH — portion of Block X 921 234 546
Plan 7436AF — portion of Block X 961 098 983
Plan 0511050, Block 1, Lot 1 051 114517
Plan 8611343, Block 3 921 060 656
Plan 8611343, Block 61 861 208 233 D
Plan 2129FT, Block C 911 044 820 A
Plan 7549JK — portion of Block 1 921 314 956
Plan 7549JK — portion of Block 2 921 030 953
Plan 7549JK — portion of Block 3 921 030 686
Plan 9412550 —Blocks C, D, Eand M 971 113 807

Plan 9412550 — portion of Blocks H 971 087 705

and J (titled to Alberta Environment)

Plan 9412550 — portion of Blocks H, J 961 026 939

and K (titled to Alberta Environment)
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SHORT LEGAL TITLE NUMBER

Plan 9412550, Block N 971113783
Plan 4441AH — portion of Block A 971 020 675 +4
E %21-23-29-4 021 153 781 +4
NW 1-23-29-4 911 065 289
Plan 8611343, Block 1 911 285 953
Plan 8310744 — portion of Block 1 921 146 732
Plan 8310744 — portion of Block 2 921 295 792 +1
SE 13-23-29-4 941 204 817 +2
NE 35-22-29-4 021 153 781 +5
N Y2 35-22-29-4 021 153 781 +6
S¥235-22-29-4 021 153 781 +7
SE 1-23-29-W4 041 004 795
Plan 8911125, Block OT (TUC ROW) 081 044 864 +1
Plan 8911125, Block OT (TUC ROW) 931 103 054
SE 35-22-29-4 921 103 576
Plan 0212503, Block F 081 045 534
Plan 0212503, Block G 081 045 372
Plan 0710614, Block RW, Lot 22 081 374 663
(TUC ROW)
Plan 8210412, portion of Block B 011 299 367 +1
Plan 8210412, portion of Block C 911 063 788
Plan 8210412, portion of Block D 911 063 804
Plan 8210412, Block E 891 006 031 V
Plan 8210412, Block F 001 252 409 +1
Plan 8211255, portion of Block B 911 063 749
Plan 8211255, portion of Block C 911 098 017 +1
NW 27-22-29-4 921 283 076
961 047 768 +1
SE 34-22-29-4 921 283076 +1
Plan 8910935, Block RW, Lot 22 931071242
(TUC ROW)
Plan 8110585, Block OT 011 223 743
Closed Road Allowance at OT-22-29-4 011 295 801
011 295 802
Plan 0213999, Block RW, Lot 22 051264 204
(TUC ROW)
Plan 8010815, portion of Block B 911 270 229
Plan 8010815, portion of Block E 911 263 448
Plan 8010815, portion of Block F 911 264 051
Plan 8010815, portion of Block G 941 161 998
Plan 8010815, Block H 811 218 608 F
Plan 8010815, Block J 811218 608 G

Sch 12-3



SCHEDULE 12 -DBFO AGREEMENT
EXECUTION VERSION

SHORT LEGAL TITLE NUMBER
Plan 8010815, portion of Block K 911 270 229 +2

Plan 8010815, Block L 911 258 789
Plan 8710443, Block 1 871047 868 C
Plan 8710443, Block 2 871 047 868 D
Plan 8211256, Block 25 891 052 981 A
Plan 8211256, Block 26 891 052 982 A
Plan 8211256, Block 27 891 052 983 A
Plan 8211256, Block 28 891 052 984 A
Plan 8211256, Block 29 891 006 031 AE
Plan 8211256, Block 30 891 006 031 AF
Plan 8211256, Block 31 891 006 031 AG
Plan 8211256, Block 32 891 006 031 AH
Plan 8211256, Block 36 891 052 994 A
Closed Road Allowance at OT-22-1-5 891 056 132
SW 25-22-1-W5 921 188 419
Plan 7510239, Block OT, portion of the 891 056 132 A
Extra Roadway

Plan 8211258, portion of Block 34 961 085 425 +1
Plan 8211258, Block 35 901 171 094
Plan 8211258, Block 37 901 171094 +1
Plan 8910831, Block OT 091 113 944
Plan 4441AH, Blocks 13-18 091 168 923
Plan 0912414, Block A 091 288 048
Plan 0912414, Block B 091 288 048 +1
Plan 0912414, Block C 091 288 048 +2
Plan 0912414, Block D 091 288 048 +3
Plan 0912414, Block E 091 288 048 +4
W 1/2 29-22-29-W4 941 119 627
NW 25-22-29-W4 091 335 252
SW 34-22-29-W4 091 356 730

Asof October 7, 2009, the Province is still in the process of acquiring some properties
required for the construction of the New Infrastructure (the “To Be Acquired Lands”).
The short legals and title numbers of the To Be Acquired Lands are set out below:

0.0042 ha (0.01 acre) portion more or less 971 182 874
of Plan 8110325, Block 20, as marked by

the shaded red portionsidentified in Sheet

#3 of Appendix B of this Schedule

0.65 ha (1.61 acre) portion more or lessof 961 067 896
Plan 3565AG, Block B, as marked by the

shaded red portions identified in Sheet #4

of Appendix B of this Schedule
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Thefollowing road plans and government road allowancesarereferred to asthe
“City Road Allowances’:

Within Transportation / Utility Corridor Right of Way Plan 8910661

76" Street SE:

SW 13-24-29-W4: Street, Subdivision Plan 2340AH

50™ Avenue SE:

East / West Government Road Allowance north of NE 36-23-29-W4
84" Street SE:

NE 36-23-29-W4: Road Plan 4377
SE 1-24-29-W4: Road Plan 4377JK

Within Transportation / Utility Corridor Right of Way Plan 9111958

84" Street SE:

SE 36-23-29-W4: Road Plan 4377JK

80" Street SE:

SE 36-23-29-W4: Street, west of Block 17, Plan 7436AF
66" Avenue SE:

SE 36-23-29-W4: Street, south of Block 17, Plan 7436AF

Within Transportation / Utility Corridor Right of Way Plan 8910831

74™ Avenue SE:

SE 25-23-29-W4: Road, Subdivision Plan 3565AG

Glenmore Trail SE:

East / West Government Road Allowance north of N Y2 24-23-29-W4
NE 24-23-29-W4: Road Plan 1400LK

NW 24-23-29-W4: Road Plan 1400LK

SE 25-23-29-W4: Road Plan 1400LK

SW 25-23-29-W4: Road Plan 1400LK

76" Street SE:

NE 24-23-29-W4: Street, Subdivision Plan 4441AH
NW 24-23-29-W4: Street, Subdivision Plan 4441AH

84" Street SE:

SE 25-23-29-W4: Road Plan 4377JK
NE 24-23-29-W4: Road Plan 731231
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NE 13-23-29-W4: Road Plan 731231

Within Transportation / Utility Corridor Right of Way Plan 8910497

114™ Avenue SE:
East / West Government Road Allowance north of N Y2 12-23-29-W4
84™ Street SE:

NE 12-23-29-W4: Road Plan 731231
NE 1-23-29-W4: Road Plan 731231

Within Transportation / Utility Corridor Right of Way Plan 8911125

146™ Avenue SE:

East / West Government Road Allowance north of N ¥2 35-22-29-W4
Highway 22X / Marquisof Lorne Trail SE:

SW 35-22-29-W4: Road Plan 8910154

SW 35-22-29-W4: Road Plan 8910164

SE 35-22-29-W4: Road Plan 8910154

SE 35-22-29-W4: Road Plan 8910164

NW 26-22-29-W4: Road Plan 8910164

NE 26-22-29-W4: Road Plan 8910164

72" Street SE:

North / South Government Road Allowance west of SW 35-22-29-W4
North / South Government Road Allowance west of NW 26-22-29-W4

SW 35-22-29-W4: Road Plan 7510117
NW 26-22-29-W4: Road Plan 7510117

84" Street SE:
SE 1-23-29-W4: Road Plan 731231

Within Transportation / Utility Corridor Right of Way Plan 0212503

84" Street SE:

North / South Government Road Allowance west of NW 25-22-29-W4
NE 26-22-29-W4: Road Plan 7410459

NW 25-22-29-W4: Road Plan 7410459

Within Transportation / Utility Corridor right of Way Plan 0312762

146" Avenue SE:
East / West Government Road Allowance north of N %2 35-22-29-W4
84" Street SE:

North / South Government Road Allowance west of SW 6-23-28-W4
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Within Transportation / Utility Corridor Right of Way Plan 0710614

Highway 22X / Marquis of Lorne Trail:

SE 35-22-29-W4: Road Plan 8910154
SE 35-22-29-W4: Road Plan 8910164
NE 26-22-29-W4: Road Plan 8910164
SW 36-22-29-W4: Road Plan 8910154
SW 36-22-29-W4: Road Plan 8910164
NW 25-22-29-W4: Road Plan 8910164

88" Street SE:
North / South Government Road Allowance west of NW 25-22-29-W4

NE 26-22-29-W4: Road Plan 7410459
NW 25-22-29-W4: Road Plan 7410459

Within Transportation / Utility Corridor Right of Way Plan 8910935

Highway 22X / Marquis of Lorne Trail:

SE 34-22-29-W4: Road Plan 7510852

NE 27-22-29-W4: Road Plan 7510117

NW 27-22-29-W4: Road Plan 7510852

N Y2 28-22-29-W4: Road Plan 7510117

56" Street SE:

North / South Government Road Allowance west of NW 27-22-29-W4
Deerfoot Trail SE:

North / South Government Road Allowance west of NW 28-22-29-W4
North / South Government Road Allowance west of SW 28-22-29-W4

North of Trangportation / Utility Corridor Right of Way Plan 8910935

52" Street SE:
SW 34-22-29-W4: Road Plan 0310606

Within Transportation / Utility Corridor Right of Way Plan 8910947

Highway 22X / Marquis of Lorne Trail:

E Y2 29-22-29-W4: Road Plan 9112482

E Y2 29-22-29-W4: Road Plan 7510117

SW 29-22-29-W4: Road Plan 7510117

Portion of North / South Government Road Allowance west of SW 29-22-29-W4

SE Fractional 30-22-29-W4: Road Plan 7510117

Portion of North / South Government Road Allowance west of SE Fractional 30-22-29-W4
S Y, 25-22-1-W5: Portions of Road Plan 7510239

NW 24-22-1-W5: Road Plan 7510239
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178" Avenue SE:
Portions of East / West Government Road Allowance north of NW 24-22-1-W5

North of Transportation / Utility Corridor Right of Way 8910947

McKenzie Lake Boulevard SE:
Portion of W 1/2 29-22-29-W4: Subdivision Plan 8110325

Within Transportation / Utility Corridor Right of Way Plan 8910269

Highway 22X / Marquis of Lorne Trail:

S Y%, 26-22-1-W5: Road Plan 8211256
N %2 23-22-1-W5: Road Plan 8211256

Highway 22X / Marquisof Lorne Trail and Macleod Trail I nterchange:

SW 26-22-1-W5: Road Plan 9011267
NW 23-22-1-W5: Road Plan 9011267
SE 27-22-1-W5: Road Plan 9011267

NE 22-22-1-W5: Road Plan 9011267

Deerfoot Trail Right of Way Outside of the Transportation / Utility Corridor

Portion of North / South Road Allowance west of SW 33-22-29-W4
Portion of North / South Road Allowance west of NW 28-22-29-W4 SW
33-22-29-W4: Road Plan 0012496

NW 28-22-29-W4: Road Plan 0012496

SE 32-22-29W4: Road Plan 8311428

SW 33-22-29-W4: Road Plan 8311428

NW 28-22-29-W4: Road Plan 8311428

NE 29-22-29-W4: Road Plan 8311428

SW 28-22-29-W4: Road Plan 0113654

NW 21-22-29-W4: Road Plan 0113654

S Y, 21-22-29-W4: Road Plan 0113654

N %2 16-22-29-W4: Road Plan 0113654

S 16-22-29-W4: Road Plan 0113654
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Province File

918H-01-A
(this
encumbrance
isalso
registered
against title at
the South
Alberta Land
Registration
District as
Instrument
Number 821
182 320)

929Q-01-A

APPENDIX A
(Section 1.1 —“Identified Encumbrances’ (b)(i))

Grantee/L essee Description

Well Site and Access Road
Lease

NAL Resources
(former lessees were
Tri Link Resources Ltd.
then National Fuel
Corp. then Seneca
Energy Canada Inc.
then NAL Resources)

Agreement for McKenzie
Meadows Golf Course Access
Road and Boat Launch
(Memorandum of Understanding
(“MOU") between Alberta
Public Works, Supply and
Services and Alberta
Environmental Protection dated
June 2, 1994 as amended by a
MOU Amending Agreement
between Alberta Infrastructure
and Alberta Tourism, Parks and
Recreation dated October 26,
2009)

Alberta Tourism, Parks
and Recreation
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Location

NE 35-22-29-W4

SW 29 & SE 30-22-29-
W4,

NE 24 & SE 25-22-1-
W5

SCHEDULE 12-DBFO AGREEMENT
EXECUTION VERSION

Status

Lease for well site to remain within roadway and
utility components.

Located within roadway and utility components; not
scheduled for termination. Affected land area
amended by MOU Amending Agreement.



Province File

942H-01-A

946J-01-A

946E-01-A

946W-01-A

MCC88-0037

MCC97-0022

MCC98-0043

Grantee/L essee

ATCO Gasand
Pipelines Ltd.

Bell Mobility

The City of Calgary

Rogers

Communications

TELUS

Communications Ltd.

The City of Calgary

TELUS
Communications

Description

Regul ator/valves and Access
Road Lease

Telecommunications Tower
Lease

Off Leash Area

Co-locate on Bell Tower
Lease

Utility Right of Way -
Telecommunications Line

Utility Right of Way — Shepard
Storm Water Channel

Utility Right of Way -
Telecommunications Line
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Location

NW 23-22-1-W5

E 2 35-22-29-W4

NW 27-22-29-W4 and
NE 28-22-29-W4

E %2 35-22-29-W4

S¥229-22-29W4

NE 12-23-29-W4,
E %2 13-23-29-W4, and
E Y2 24-23-29-W4

SE 29-22-29-W4

SCHEDULE 12-DBFO AGREEMENT
EXECUTION VERSION

Status

The lease is currently being amended to remove the
access road component. The lease for the

regul ator/valve will remain within the utility
component. Thisitem of Appendix A will be
updated by future Addendum as developments
occur.

Cdll tower located within utility components; access
road |ocated within roadway and utility
components. Not scheduled for termination.

L ocated within utility and roadway components.
Will be future LRT right-of-way; not scheduled for
termination.

Cell tower located within utility components; access
road |ocated within roadway and utility
components. Not scheduled for termination.

Any costs recoverable for The City of Calgary
under this Ministerial Consent or the resulting
Utility Right of Way Agreement in respect of the
construction of the New Infrastructure shall be dealt
with by the Province and shall be to the credit of the
Province. The Contractor shall not be entitled to
such recoverable costs.



Province File

MCC03-0018

MCC04-0062

MCCO05-0070

MCC06-0001

MCCO06-0002

MCCO07-008

MCCO07-0018

MCCQ7-0025

MCCO07-033

Grantee/L essee

ATCO Gas

The City of Cagary

The City of Calgary

Hopewell Homesteads
Inc.

Carma Developers LP

ATCO Gas

CarmaDevelopers LP

ENMAX Envision Inc.

Town of Strathmore

Description

License Agreement — Natural
Gas Pipdine

Utility Right of Way and
License Agreements — Highway
22X Upgrades and Storm Ponds

License Agreement — Storm
water ditch crossing Peigan Trail

Utility Right of Way Agreement
— Sewer and Water Mains

Utility Right of Way Agreement
— Water Main, Sanitary and
Storm Sewer Crossing

Utility Right of Way Agreement
— Natural Gas Pipeline

Utility Right of Way Agreement
— Sanitary Sewer

Utility Right of Way Agreement
— Fibre Optic Cable

Lease Agreement — Chlorine

Analyzer Building for East
Calgary Regiona Waterline
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Location

NE 12-24-29-W4 and
S¥213-24-29-W4

N Y2 24-22-1-WS5,
S¥2 25-22-1-W5, and
S¥230-22-29-W4

W2 1-24-29-W4

N Y2 28-22-29-W4

N Y2 28-22-29-W4

N Y2 27 and SW 34-22-
29-W4

NE 28-22-29-W4
26, 27, 28 and 35-22-
29-W4, 1-23-29-W4

SE 1-24-29-W4

SCHEDULE 12-DBFO AGREEMENT
EXECUTION VERSION

Status

ATCO responsible for relocation costs associated
with construction of the 17 Avenue SE Interchange.

Any costs recoverable for The City of Calgary
under this Ministerial Consent or the resulting
Utility Right of Way Agreement in respect of the
construction of the New Infrastructure shall be dealt
with by the Province and shall be to the credit of the
Province. The Contractor shall not be entitled to
such recoverabl e costs.



Province File

MCCQ7-0040

MCCO07-0044

MCCO08-0024

MCC08-0039

MCCO08-0056

MCCO09-

0004B

MCC09-0009

MCC09-0017

MCCO09-
0041A

Grantee/L essee

The City of Cagary

ATCO Gas

ENMAX Power
Corporation

The City of Cagary

The City of Calgary

ATCO Gas and
Pipelines Ltd.

ATCO Gas and
Pipelines Ltd.

Carma Developers L.P.

The City of Calgary

Description

Utility Right of Way Agreement
— Storm Sewer

Utility Right of Way Agreement
—42mm natural gas pipeine

Utility Right of Way Agreement
—25kV underground Power Line

Utility Right of Way Agreement
— Storm Sewer

Utility Right of Way Agreement
- 1200mm Water Line

Utility Right of Way Agreement
- gas pipdine

Utility Right of Way Agreement
and License Agreement - 219
mm High Pressure Natura Gas
Pipeline

New Brighton Storm Sewer tie
to 130 Avenue SE Storm Sewer

Mahogany Storm Trunk
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Location

S¥% and NE 1-23-29-
w4

SE 13-24-29-W4 and
closed 9 Avenue SE
road allowance
28-22-29-W4

NW 27 and NE 28-22-
29-W4

NE 22 and SE 27-22-1-
W5

Portions of SE 29, 28
and N 12 27-22-29-W4

SE 36-23-29-W4

SW 1-23-29-W4

NW 25-22-29-W4 and
NE 26-22-29-W4

SCHEDULE 12-DBFO AGREEMENT
EXECUTION VERSION

Status

Any costs recoverable for The City of Calgary
under this Ministerial Consent or the resulting
Utility Right of Way Agreement in respect of the
construction of the New Infrastructure shall be dealt
with by the Province and shall be to the credit of the
Province. The Contractor shall not be entitled to
such recoverable costs.

L ocated within roadway and utility components; not
scheduled for termination.

Construction and Agreements pending.

License agreement pending.
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Province File  Grantee/L essee Description Location Status
MCC09-0054  The City of Calgary Forest Lawn Creek Diversionto  N1/2 24-23-29-W4
Shepard Underdrain
N/A The City of Cagary Access and Maintenance As specifiedin N/A
Agreement dated November 21, Schedules A to both the
1991 and Addendum dated Agreement and
April 7, 1993 thereto Addendum thereto
N/A The Board of Directors  Irrigation Agreement As specified in the N/A

of the Western
Irrigation District

Dated May 31, 1977

Sch 12-13

Scheduleto the
Agreement



SCHEDULE 12 -DBFO AGREEMENT
EXECUTION VERSION

APPENDIX B
LANDSTO BE PARTIALLY ACQUIRED BY THE PROVINCE

Sheet 1 — 12-B-01 — Intentionally Deleted;

Sheet 2 — 12-B-02 — Intentionally Deleted;
Sheet 3 — 12-B-03 — North of Stoney Trail SE West of McKenzie Lake Blvd.
Sheet 4 — 12-B-04 — West of Stoney Trail SE North of Glenmore Trail SE
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Schedule 12 Drawings 12-01 to 12-06

Cover Sheet

North of 17 Avenue SE to South of 61 Avenue SE

North of Glenmore TR SE to South of 130 Avenue SE

East of Highway 22X Junction to West of McKenzie Lake Blvd SE
East of Deerfoot Trail SE to West of Sun Valley Blvd SE

South of 196 Avenue SE to North of Highway 552
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